
ORIGINAL 
STATE OF ILLINOIS 

STIPULATED AGREEMENT NO. 1177 

This Agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission ("Commission"), the CSX Transportation, Inc. 
("Company"), the Village of Hume, Edgar County ("Village"), and the State of Illinois, 
Department of Transportation ("Department" or "IDOT"). 

WITNESSETH: 

ILLINOIS COMMERCE COMMISSION 70 643037 

," 

WHEREAS, it has come to the attention of the Commission through Staff investigation that 
inquiry should be made into the matter of improving public safety at the 600.E highway-rail 
grade crossing of the Company's track in the Village of Hume, Edgar County, Illinois, 
designated as crossing AAWDOT #I54 497T, railroad milepost 218.73-C; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
subject crossing by a representative of the Commission's Transportation Division Railroad 
Section; and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and sight distances and other pertinent data relating 
to the crossing have been obtained and shown on Exhibit A, attached to this Agreement; 
and 

WHEREAS, the parties are mutually agreeable to accomplish proposed improvements to 
the crossing upon determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law, 625 ILCS 5/18(c)-7401, requiring that certain improvements as hereinafter stated be 
made and that the cost for the proposed improvements be divided among the parties 
according to law and that in the interest of the traveling public the Grade Crossing 
Protection Fund ("GCPF) of the Motor Fuel Tax Law ("MFT") be required to bear a 
substantial portion of the cost; To Wit the parties agree as follows: 

Section 1 All improvements encompassed by this Agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and orders and 
procedures in general. 

Section 2 
of public safety at the aforesaid crossing should be: 

The parties are of the opinion that the following improvements in the interest 

(a) Installation of automatic flashing light signals and gates with a bell, 
controlled by constant warning time circuitry, and equipped with an event 
recorder and a remote monitoring system. 

Installation of temporary STOP signs (if required) at the 600E crossing 
within 30 days of a Commission Order for the installation of new 

(b) 
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IMPROVEMENT 

Install Automatic 
Flashing Light Signals 
and Gates, controlled 
by CWT Circuitry 
Reconstruct crossing 
surface 
Install temporary STOP 
Signs, if ordered 

TOTALS 

automatic warning devices. 

The Company should reconstruct the crossing surface so that it complies 
with 92 111. Adm Code 1535. 

(c) 

Section 3 The Company has prepared detailed drawings, circuit plans, required 
specifications and a preliminary cost estimate(s) to accomplish the proposed safety 
improvements, which may be required by Commission Order. The drawings, circuit 
plans, specifications, and cost estimate are attached and incorporated herein by 
reference as Exhibit B. 

Section 4 The Company shall upon Order, according to the requirements contained 
therein, proceed toward the completion of the proposed improvements, accomplishing the 
work with its own forces or appropriate contracted services and agrees that an appropriate 
time for the completion of the proposed improvements should be twelve (12) months from 
the date of a Commission Order approving this Agreement. 

Section 5 
improvements is as follows: 

The parties agree that an equitable division of cost for the proposed 

-COST DIVISION TABLE - 
EST. Village 

COST GCPF COMPANY 

95% 5% 
5176,212 $1 67,401’ 50 Remainder* 

Estimate $0 50 100% 

required 50 50 1 0 0 % ~  
$176,212 $167,401 $0 $a,aii 

No 

No estimate 

Notes: 
-1 Grade Crossing Protection Fund (GCPF) assistance not to exceed $167,401; any installation 

costs above the estimated amount of 5176,212 will be divided between the GCPF and the Company in 
the same percentages noted above, upon submittal and review of evidence to support the additional 
cost and subject to approval by the Commission.; 
Company responsible for all future operating and maintenance costs associated with the new 
automatic warning devices. 
Company responsible for all future maintenance costs associated with the temporary STOP Signs. 

2 

3 

Section 6 The Village is not financially able to bear an equitable portion of the cost for 
the proposed improvements, has requested relief from said costs, and has submitted 
documentation attesting to the Village’s inability to pay, attached and incorporated herein 
by reference as Exhibit C. 

Section 7 Special Provisions: The Company shall complete and submit the Project 
Manager Information portion of the Project Status Report sheet, attached as Exhibit D, 
along with this executed Agreement. The Company shall, at six (6) month intervals from 
the date of the Commission Order approving this Agreement, submit to the Director of 

2 
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Processing and Information, Transportation Bureau of the Commission, a Project Status 
Report, attached as Exhibit D, regarding the progress it has made toward completion of 
the work required by this Agreement. Each Project Status Report shall include the 
Commission Order's docket number, the Order date, the project completion date as noted 
in the Order, crossing information (inventory number and railroad milepost), type of 
improvement, and the name, title, mailing address, phone number, facsimile number, and 
electronic mailing address of the Company Project Manager. 

All bills for work specified in Section 2 of this Agreement authorized for reimbursement 
from the Grade Crossing Protection Fund shall be submitted to the Fiscal Control Unit, 
Bureau of Local Roads and Streets, Illinois Department of Transportation, 2300 South 
Dirksen Parkway, Springfield, Illinois 62764. The Department shall send a copy of all 
invoices to the Director of Processing and Information, Transportation Bureau of the 
Commission. The final bill for expenditures from each party shall be clearly marked "Final 
Bill". All bills shall be submitted no later than twelve (12) months from the completion date 
specified in the Commission Order approving this Agreement. The Department shall not 
obligate any funds for the cost of proposed improvements described in this Agreement 
without prior approval by the Commission. The Commission shall, at the end of the 12'h 
mo,nth from the completion date specified in the Commission Order approving this 
Agreement or any Supplemental Order(s) issued for this project, notify the Department to 
de-obligate all residual funds accountable for this project. Notification may be by regular 
mail, electronic mail, fax, or phone. 

SECTION 8 Billing: For all work specified in Section 2 of this Agreement, and authorized 
by an Order of the Commission, the Company shall provide sufficient documentation for all 
bills. The minimum documentation requirements are: 

Labor Charqes (includinq additives) - Copies of employee work hours 
charged to the railroad account code for the project. 
Equipment Rental - Copies of rental agreements for the equipment used, 
including the rental rate; number of hours the equipment was used and the 
railroad account code for the project. 
Material - An itemized list of all materials purchased and installed at the 
crossing location. If materials purchased are installed at multiple crossing 
locations, a notation must be made to identify the crossing location. 
Engineering - Copies of employee work hours charged to the railroad 
account code for the project. 
Supervision - Copies of employee work hours charged to the railroad 
account code for the project. 
Incidental Charqes - An itemized list of all incidental charges along with a 
written explanation of those charges. 
Service Dates - Invoice should include the beginning and ending date of 
the work accomplished for the invoice. 
Final or Proqressive - Each invoice should be marked as a Progressive 
or a Final Invoice. 

3 
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i) Reference Numbers - Each invoice should include the AAR/DOT 
number, the ICC Order number and the state job number when federal 
funds are involved. 
Locations - Each invoice should show the location, with the street name 
and AAFUDOT crossing inventory number. 

j) 

Section 9 This Agreement shall be binding upon the parties hereto, their successors or 
assigns. Upon execution of this Agreement by all parties, the Commission shall enter an 
appropriate Order, within 60 days accepting or rejecting such stipulation according to the 
provisions contained herein. 

In Witness Whereof, the parties have caused this Agreement to be executed by their duly 
authorized officers, as of the dates indicated on their respective Execution Pages, 
attached hereto. 

Executed by the Commission this !jth day of April 2006. 

Michael E. Stead 
Rail Safety Program Administrator 

Attest: 

Henry H u M r i e s  
Rail Safety Specialist 

4 



Illinois Commerce Commission Stipulated Agreement No. 1177, executed by 
Commission Staff on April 5, 2006, concerning improvements at the 600E 
highway-rail grade crossing of CSX Transportation's track, in the Village of Hume, 
Edgar County, Illinois, designated as crossing AAWDOT #I54 497T, railroad 
milepost 21 8.73-C. 

Executed by CSX Transportation, Inc. this fl? day of 

2006. 

CSX TRANSPORTATION, INC. 

Attest: 

Donna W. Melton 
Corporate Secretary 



Illinois Commerce Commission Stipulated Agreement No. 1177, executed by 
Commission Staff on April 5, 2006, concerning improvements at the 600E 
highway-rail grade crossing of CSX Transportation's track, in the Village of Hume, 
Edgar County, Illinois, designated as crossing AAWDOT #I 54 497T, railroad 
milepost 21 8.73-C. 

Executed by the Illinois Department of Transportation this day of 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

By: 



Illinois Commerce Commission Stipulated Agreement No. 1177, executed by 
Commission Staff on April 5, 2006, concerning improvements at the 600E 
highway-rail grade crossing of CSX Transportation’s track, in the Village of Hume, 
Edgar County, Illinois, designated as crossing AAWDOT #I 54 497T, railroad 
milepost 21 8.734. 

Executed by the Village of Hume this fAdayof mhv\ 2006. 

VILLAGE OF HUME 

By : 

Attest: 
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RAILROAD 

STREET, CITY, COUNTY 
JURISDICTION (RDWY) 
LOCATION 
STREET SURFACE 

USDOT#, MILEPOST 

Exhibit A 
Page 1 

CSXT 

600E, (I) Hume, Edgar County 
Village of Hume 

Rural, Commercial/Residential 
19' OillChi , Condition p 

154 497T, 218.73-C 

TRACK SURFACE TYPE SURFACE WIDTH 
(W-E or N-S) 

Main Epton rubber/Asphalt 29' 

SURFACE 
CONDITION 

Poor> 
Needs replaced. 

INTERSECTING ROADS: Pvt. Drives 
TRAFFIC CONTROL None 
ADT 81 SPEED 
TRAFFIC TYPE 
ADVANCE WARNING Yes 
PAVEMENT MARKING No 

229 Vehicles Per Day @ 30 MPH (Posted) 
Passenger, School Buses, Hazardous Materials, all possible 

NOTES: 

FREIGHT TRAFFIC 
PASSENGER TRAFFIC 
WARNING DEVICES 

5 Per day @ 30 MPH, Day & Night? Yes 
None 

Crossbucks 
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Train Speed 30 
Roadway Speed 30 
Required Stopping Sight Distance (SSD) 

Along Roadway 296 
Along Tracks 22 1 

71 9 Reauired Clearing Sight Distance (CSD) 

Exhibit A 
Page 2 

MPH 
MPH 

FEET 
FEET 
FEET 

QUADRANT CSD OBSTRUCTION SSD 

NE Ok* loo’* 
NW Ok* 150’* 

(FT) (FT) 

- -  
(Along Tracks) I 

Distances calculated per American Association of State Highway and Transportation 
Officials (AASHTO), A Policy on Geometric Design of Highways and Streets, 2001, Fourth 

OBSTRUCTION 

House/trees 
Trailer 

Edition. 

DIRECTION: NORTH DIRECTION: SOUTH 

I I 

SE I Ok* I I OK* I 
sw 1 Ok* I 1 50’* I Houselgarage 

*Note: The installation of automatic flashing light signals and gates eliminate the need to 

(FT) 
Meets 

_ _  
satisfy minimum Sight Distance criteria. 

(FT) (%) (FT) (FT) (%) 
92 ILL ADM Code 1535 

I 

Distance measured from outermost rail. 

COMMENTS: 



TR Crossing #: 154497T 
I 

t 50' I 25' I 25' I 25' I 2s I 50' I Location: Edgar Co., City of Hume (I) 
I I I I I 

100.0 99.9 99.1 I 100.1 100.0 1yo LatlLong: 39"47'57n I 87?i1'40" 

csx 
600 E. 

Railroad Milepost: 218.73 

Signs 

100.0 
N 

Railroad: 

Street: 
ROAD PROFILE 

SCALE IN FEET @ PhotoLocation 
Crossing Protection: 0 50 

I 
-i 5- 
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PAGE f 
,l'T ... ,... ... " . : . 

500 Water St 
13' Floor 

Jacksonville, FL 32202 
EMAIL Hal-Gibson@csx.com 

PHONE (904) 359-1048 
FAX (904) 366-4042 

Hal A. Gibson, Jr. 
Principal Engineer, Public Projects 

March 28,2006 

Illinois Commerce Commission 
527 E. Capital Ave, Springfield, I1 62701 
Springfield, IL 62701 

Subject: Hume, Edgar, County, IL: MlJN 6500 - Install AFLS&G controlled by constant 
warning time circuifq., DOT 154497T, M P  BD 218.73 Project # ILO188 

Michael Stead 

Enclosed for your review and approval is the Signal Force Account Estimate for 
$176,212.00 for the above referenced project. 

We await receipt of your further advice andor approval of the projmt cost and authority 
to proceed. If'[ can be of any further assistance, please do not hesitate to contact me. 

Hal A. Gibson. Jr, 

'lllll' I 
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PAGE 2 
CSX TRANSPORTATION, INC. Page 1 

FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 

ESTIMATE SUBJECT TO REVISION AFTER 9/24/2006 DOT NO.: 154497T 

DESCRIPTION: MS 6500 - Install FLS&G controlled by CWT. Crossbucks existing. 
CITY: Hume COUNTY: Edger STATE: IL 

DIVISION: Midwest Division SUB-DIV Decatur MILE POST: BD 218.73 
AGENCY PROJECT NUMBER ILO188 

PRELIMINARY ENGINEERING: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
212 Contracted 8, Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGINEERINGIINSPECTION: 
200 Labor (Non Contract) 
200 Additive 39.31% 
230 Expenses 
212 Contracted 8, Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor1 
070 Labor (Conductor-Flagman) 
050 Labor (Foremanlinspector) 
070 Additive 116.26% (Transportation Department) 
050 Additive 110.77% (Engineering Department) 
230 Per Diem (Engineering Department) 
230 Expenses 

Subtotal 

$ 1,350 
$ 53 1 
$ 235 
$ 500 
$ 2,616 

$ 
$ 
$ 
$ 500 
$ 500 

SIGNAL & COMMUNICATIONS WORK (Details Attached) $ 153,175 

TRACK WORK: (Details Attached) $ 

ACCOUNTING & BILLING: 
040 Labor 
040 Additive 95.08% 

Subtotal 

$ 2,000 
$ 1,902 
$ 3,902 

PROJECT SUBTOTAL $ 160,192 
900 CONTINGENCIES: 10.00% $ 16,019 

$ 176,212 ***-- GRANDTOTAL 

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability and 
Other factors known as ofthe date prepared. The actual costfor CSXT work may differ based uwn the agency's requirements, their contractoh wrk procedures, 
andlor other conditions that become apparent once construction commences or during the progress of the work 

Oftice of Assistant Chief Engineer Public Projects--Jacksonville, Florida 
Estimated prepared by: ~ 

Form Last Revised: March 4,2005 CFL 
DATE: 3/28/2006 REVISED: 

Project Summary Sheet 
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PAGE 3 

200 
200 
230 
21 2 

200 
200 
230 
212 

70 
50 
70 
50 
230 
230 

CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Page 1 of 4 

ACCT. CODE : 709 - 
Pub EB - sc EB3 

ESTIMATE SUBJECT TO REVISION AFTER: 9/24/2006 DOT NO.: 154497T 

DESCRIPTION: 
CITY: Hume COUNTY: Edger STATE: IL 

MS 6500 - Install FLS&G controlled by CWT. Crossbucks existing. 

SUB-DIV Decatur MILEPOST: BD 218.73 DIVISION: Midwest Division 
DRAWING DATE: 2/9/2006 REGION: Midwest DRAWING NO.: BD21873.HOl 

AGENCY PROJECT NUMBER: ILO188 

PRELIMINARY ENGINEERING: 
Labor (Non Contract) 
Additive 39.31% 
Expenses 
Contracted & Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGINEERING/INSPECTION: 
Labor (Non Contract) 
Additive 39.31% 
Expenses 
Contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: (Contract Labor) 
Labor (Conductor-Flagman) 
Labor (Foremanllnspector) 
Additive 116.26% (Transportation Department) 
Additive 110.77% (Engineering Department) 
Expenses (Engineering Department) 
Expenses 

Subtotal 

COMMUNICATIONS WORK 
Temporary (Details Attached) 
Permanent (Details Attached) 

Subtotal 

- 5 Days@ $ 270.00 

- 0 Days@ $ 270.00 

- 0 Days@ $ 
- 0 Days@ $ 235.00 

- 0 Days@ $ 75.00 
- 0 Days@ $ 45.00 

$ 1,350 
$ 531 
$ 235 
$ 500 
5 2,616 

$ 500 
$ 500 

5 
?, 

5 

Force Account Worksheet 

4 / 8 8  
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PAGE 4 

ACCT. CODE : 709 - 
Pub EB - sc EB3 

TRACK LABOR 
50 Traffic Control 
50 Remove Existing Crossing 
50 Renew Cross Ties 
50 RenewRail 
50 InstallOTM 
50 Install Field Welds 
50 install Geo-Textile Fabric 
50 Install Sub-Drains 
50 Install Ballast 
50 Line and Surface 
50 Install Crossing Materials 
50 Install Bituminous Pavement 
50 
50 
50 
50 Clean-Up 
50 Additive 110.77% 
230 PerDiem 

Subtotal 

210 
210 
210 
210 
220 
210 
210 
210 

Page 2 of 4 

220 
220 
220 
210 
210 
220 
220 

TRACK MATERIAL 
Cross Ties, Main Line 
Rail, 136RE. New 
Misc. OTM 
Geo-Textile Fabric 
Sub-Drains 
Ballast 
Field Welds 

21 5 
241 
215 

CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Concrete Full Width 
Concrete/Rubber Xing (CSX) 
Rubber Crossing, Full Depth 
Timber/Asphalt Crossing (CSX Standard) 
Crossties, Io' Length 
Bituminous Materlal 
Sales Tax on Material 6.50% 
Material Handling 5.00% 

Subtotal 

CONTRACT. 
Asphalt Paving (In Place) 
Disposal of Waste Materials 
Maintenance of Traffic 

Subtotal 

- 0 MAN-HRS $ 21.00 $ 
- 0 MAN-HRS $ 21.00 $ - 0 MAN-HRS 21 .oo $ 
- 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 22 .oo ?i 

- 0 MAN-HRS L 
- 0 MAN-HRS $ 
0 MAN-HRS $ 21 .oo 

~ ~ 

- 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 21 .oo $ 

21.00 $ 
21 .oo $ 

- $ 
- 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS $ 21 .oo $ 
- 0 MAN-HRS & 21.00 $ 

!$ - 
- OMAN-DAY $ 90.00 $ 

$ 

- 0 EA 
- 0 LF - 1 LOT 
- 0 RL 
- 0 LF 
0 NT 

- 0 TF 
- 0 TF 
- 0 TF 
0 TF - 
0 EA 
- 0 NT 

Q NT - 0 TF 
0 DAY 

$ 31.00 
$ 17 .OO 
L 
$ 250.00 
$ 6.00 
$ 5.75 
$ 100.00 
L 
L 
$ 225.00 
$ 135.00 
$ 280.00 
$ 42.00 
$ 39.00 
$ 80.00 

$ 120.00 
$ 10.00 
$ 300.00 

Force Account Worksheet 

, , , , , , / ,  
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PAGE 5 
CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

Page 3 of 4 

ACCT. CODE : 709 - 
Pub EB - sc EB3 

241 EQUIPMENT RENTAL: 
Subtotal $ 

50 WORK TRAIN: 
Subtotal 

SALVAGE: 
228 Rail 
228 OTM 

Subtotal 

SIGNAL WORK: 
Material - Field & Consumabies 210 

210 Material - Sales Tax 
220 Material - Shop 
60 Construction Labor 
65 ShopLabor 
230 PerDiem 
200 RR Engineering,Preliminary 
200 RR Engineering,Construction 
60 Additives to Construction Labor 
65 Additives to Shop Labor 
200 Additives to Engineering 
241 Equipment Expense 
241 Waste Management 
212 Contract Engineering 
211 Freight 
216 AC Power Sewice 
228 Salvage 
900 Other 

Subtotal 

ACCOUNTING 8 BILLING: 
40 Labor 
40 Additive 95.08% 

Subtotal 

- 0 DAY $ 2,100.00 $ 
$ 

- 0 NT $ 65.00 $ 
- 0 NT $ 75.00 $ 

$ 

$ 64,586 
$ 4,198 
$ 
$ 21 ,I 57 
$ 800 
$ 6,825 
$ 4,151 
$ 3,174 
$ 17,192 
$ 760 
$ 2,879 
$ 9,750 
$ 180 
$ 10,322 
$ 4,700 
$ 2,500 
$ 1 
$ 
$ 153,175 

10 Days@ $ 200.00 

PROJECT SUBTOTAL 
900 CONTINGENCIES 10.00% 

$ 2,000 
$ 1,902 
$ 3,902 

$ 160,192 
$ 16,019 

$ 176,212 

Force Account Worksheet 

l l / l I l ' l ~  
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PAGE 6 
Page 4 of 4 CSX TRANSPORTATION, INC. 

FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - 
Pub EB - sc E63 

DIVISION OF COST: 

Agency 100.00% $ 176,212 

$ 176,212 
Railroad o.oo% 5 

X * * * . ~ 1 * * l * " * * * * * . * * ~ " " * " ~ " * . . , " * " ~ * ~ * * ~ ~ * * * ~ * ~ * * * * * ~  

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This estimate has been prepared based on site condilions. anticipated workducation pericds, mstelial prices, labor rates. manpower and resource evailabiiiW, and OtherfactOS 
knwn as of the date prepared. The achm wst for CSXT work may diner based upon Me agency's requirements. MeiTCOnbsCtOh work procedures. andOroMer mnditiom 
that become apparent once coIIsI(uc1ion mmmenmb or during Me prngrers of the work 

office of Assistant Chief Engineer Public Projects-Jacksonville, Florida 
Estimated prepared by: __ 

DATE REVISED 

Force Account Worksheet 

, ,  
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ACCT. CODE : 709 - 
PubEB- SC EB3 

ESTIMATE SUBJECT TO REVISION AFTER 9/24/2006 DOT NO.: 1544971 

DESCRIPTION: MS 6500 - Install FLS&G controlled by CWT. Crossbucks existing. 
CITY: Hume COUNTY: Edger STATE: iL 

DIVISION: Midwest Division SUB-DIV: Decatur MILEPOST: BD 218.73 
DRAWING NO.: BD21873.HOl DRAWING DATE: 2/9/2006 Midwest 
AGENCY PROJECT NUMBER IL0188 

SIGNAL WORK 
210 Material - Field & Consumables 
210 Material - Sales Tax 
220 Material - Shop 
60 Construction Labor 
65 ShopLabor 
230 Per Diem 
200 RR Engineering,Preliminary 
200 RR Engineering,Construction 
60 Additives to Construction Labor 
65 Additives to Shop Labor 
200 Additives to Engineering 
241 Equipment Expense 
241 Waste Management 
212 Contract Engineering 
211 Freight 
216 AC Power Service 
228 Salvage 
900 Other 

Subtotal 

64,586 
4,198 

21,157 
800 

6,825 
4,151 
3,174 

17,192 
760 

2,879 
9,750 

180 
10,322 
4,700 
2,500 

1 
$ 
$ 153,175 

Signal Summary 
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ACCT. CODE : 709 ~ 

PAGE 8 

ESTIMATE SUBJECT TO REVISION AFTER: 9/24/06 DOT NO.: 154497T 
CITY: Hume COUNTY: Edger STATE IL 

DESCRIPTION: MS 6500 -Install FLSBG controlled by CWT. Crossbucks existing. 

DIVISION: Midwest Division SUB-DIV Decatur MILEPOST BD 218.73 
DRAWING NO.: BD21873.HO1 DRAWING DATE: 2/9/2006 REGION: Midwest 

AGENCY PROJECT NUMBER ILO188 

Oracle Input 
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PAGE 9 

Estimate No . 109376 
CSX Transportation 

MS 6500 . Install FLS&G controlled by CWT . Crossbucks existing . 
Hume. IL 

DOT: 154497T OP: IL0188 CSX Project: lL2006003 

Summary 

Material ......................................................................................................................... 
Sales Tax ...................................................................................................................... 

Labor: 
Construction Labor (89 man-days) ............................................................................ 
Shop Labor (5 man-days) .......................................................................................... 
Subsistence (65 man-days) ....................................................................................... 

Railroad Engineering, Preliminary ................................................................................ 
Railroad Engineering, Construction .............................................................................. 

Additives to Construction Labor .................................................................................... 
Additives to Shop Labor ................................................................................................ 
Additives to Engineering ............................................................................................... 

Equipment Expenses (15 work days) ............................................................................ 

Waste Management (1 5 work days) .............................................................................. 

Contract Engineering .................................................................................................... 

Freight ........................................................................................................................... 

Poleline Removal .......................................................................................................... 

AC Power Service ......................................................................................................... 

Salvage ......................................................................................................................... 

$64. 586 
$4. 198 

$21. 157 
$800 

$6. 825 

$4. 151 
$3. 174 

$ 1 9 2  17. 
$760 

$2. 879 

$9. 750 

$180 

$10. 322 

$4. 700 

$ 0  

$2. 500 

$ 1  

TOTAL ESTIMATE COST ............................................................................................ $ 153. 175 

Date: 03/16/2006 
Estimated By: David Albright 

NOTE: This estimate should be considered void one year from date of estimate . 

Page 1 of 6 Estimate ID: 109376 

. .  
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020-001 71 20 

020-001 7125 

020-001 8234 

020-0021 965 

020-0022651 

020-0022701 

0 2 0 - 0 0 2 5 5 9 5 

020-0053360 

020-005351 0 

020-0055602 

020-005651 4 

020-0064060 

020-0660077 

020-0770060 

020-0770105 

020-1 940055 

020-2503090 

0 2 0 - 2 5 0 3 2 0 6 

020-250321 0 

020-2901 190 

020-3430130 

020-365261 5 

020-42001 00 

020-4200340 

Shop Material List for CSX Project: lL2006003 (Effective: 8dl%%006f0 
Install FLS&G controlled by CWT. Crossbucks existing. 

Hume, IL - BD 218.73 

~ 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

12.17 

4.88 

30.69 

8.96 

47.04 

71.18 

17.42 

41 5.52 

233.1 1 

11.39 

9.32 

68.32 

506.24 

12.32 

21 2 8  

8.50 

940.56 

3899.31 

14276.40 

11.39 

358.40 

31.44 

6.04 

1.04 

6 

6 

1 

1 

1 

26 

1 

3 

1 

1 

4 

2 

1 

8 

2 

1 

1 

1 

1 

3 

1 

1 

3 

8 

Cataloa Num Cond Unit Price Qtv Cost Description 
020-0003388 5424.00 1 5424.00 HOUSE 6X6L ALUM INCLUDES 5 

SHELFS, FARADAY CLOSET, 12OV 
73.02 BLOCK TERMINAL 12 POST SINGLE 

STRIP AAR 14.1.6 WITH 1 AAR 
29.28 BLOCK TERMINAL 2 POST AAR 

14.1.8WlTHl AAR14.1.11 
30.69 CABLE CONVERTER 

PROTOCOUMEDIA WAYSIDE ACCESS 
8.96 EXTRACTOR DWG 59688-4 

TERMINAL GRS CAT P3-308 REF 
47.04 PLUGBOARD KIT TYPE B1 OR STI 

RELAY ASSEMBLY WITH 12 EACH 
1850.68 ARRESTER LPC 15012-1 0-30V DC 

OR 0-24V AC RATED AT 15 AMP 
17.42 WRENCH DWG 55393-3 GRI " E  

TERMINAL POST NUT GRS CAT 
1246.56 CHARGER BATTERY ELC 12/20 S 

20 AMP 10-19.9 VDC ROTARY SW 
233.1 1 KIT 240V AC EMERGENCY 

GENERATOR CABLE AND 
11.39 RELAY POTTER BRUMFIELD 

KHAU17D12-12V 160 OHMS 
37.28 SOCKET RELAY POTTER & 

BRUMFIELD 27E166 NEWARK 
136.64 PLATE MOUNTING FOR 2 TYPE 

KHAU RELAY SOCKETS ON GRS 61 
506.24 ARRESTER GE 9LlOKAC213 FOR 

240 VOLT SINGLE PHASE 3 WIRE 

TRACK SERIES RED LABEL USGA 
98.56 ARRESTER US&S N451552-0201 

42.56 ARRESTER HARMON 202217-000 
AGE-I TRACK AIR GAP EQUALIZER 

8.50 CONTAINER CIRCUIT PRINT 2 4  
SCHEDULE 20 4" PVC PIPE WITH 

940.56 CONVERTER PROTOCOUMEDIA 
WAYSIDE ACCESS GATEWAY (WAG) 

3899.31 PREDICTOR SAFETRAN GCP-4000 
SEAR-Ill AUTO TEST PKG FOR 

14276.40 PREDICTOR SAFETRAN GCP-4000 
2-TRACK DUAL CASE WIRECORDER 

KHAUl7A12-120 3900 OHMS 
34.17 RELAY POTTER BRUMFIELD 

358.40 RELAY SAFETRAN 400023 500 
OHMS CONTACTS 6FB HEAVY DUTY 

31.44 RESISTOR ADJUSTABLE 0.340 TO 
3.00 OHMS 2.24A 15W SAFETRAN 

18.12 CONNECTOR BUS 1"CENTERS 1 1 2  
X 3 6  18 GAGE PUNCHED 114" X 

8.32 LINK TEST ASSEMBLY 1" CENTERS 
COMPLETE WITH INSULATED 
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SA 1177 EXHIBIT B 

PAGE 11 
Shop Material List for CSX Project: lL2006003 (Effective: 03/16/2006) 

install FLS&G controlled by CWT. Crossbucks existing. 
Hume, IL - BD 218.73 

Catalog Num Cond Unit Price Qtv Cost Description 
020-4200350 1 1.68 14 23.52 LINK TEST ASSEMBLY 2-318" 

CENTERS COMPLETE WITH 
0 2 0 - 8 0 0 0 0 6 7 1 14.38 2 28.76 LOCK AMERICAN HIOSIGRA CSX 

SIGNAL PADLOCK WITH BLACK 

Total Cost: $ 29,420.93 
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PAGE 1 2  
Field Material List for CSX Project: lL2006003 (Effective: 03/16/2006) 

Install FLS&G controlled by CWT. Crossbucks existing. 
Hume, IL - BD 218.73 

020-001 3375 

020-001 3475 

020-001 3908 

020-0028880 

020-0052475 

020-0053065 

0 2 0 - 0 0 5 3 2 2 0 

020-0053863 

020-0053865 

020-0054073 

020-0054075 

020-0055421 

0 2 0 - 0 0 5 6 6 2 8 

020-0056678 

0 2 0 - 0 0 5 7 2 7 5 

020-1 040322 

020-1 040540 

020-1 040550 

020-1 150750 

020-1 153550 

020-1 360014 

020-136001 6 

020-1 3601 04 

0 2 0 - 2 5 0 3 0 7 8 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

2.16 

1.48 

5.06 

13.71 

11.20 

3.32 

1.82 

16.13 

20.90 

170.68 

1246.55 

12.24 

6729.98 

5585.54 

0.80 

168.00 

26.88 

39.20 

0.53 

2.52 

825.09 

16.64 

1080.30 

1 14.39 

12 

24 

300 

4 

4 

12 

150 

2 

2 

1 

1 

6 

1 

1 

350 

30 

2 

2 

75 

8 

1 

1 

1 

2 

Cataloa Num Cond Unit Price Qty Cost Description 
01 3-5000275 1 828.46 3 2485.38 JOINT INSULATED 115RE 39'-0 

EPOXY ASSEMBLED WITH HEAD 
25.92 BOND FROG LEG (MAIN) RAIL 

PLUG 1 0  X 3/16 SINGLE BARE 
35.52 CONNECTOR TRACK "CHICKEN 

HEAD WITH 3/16 BOND STRAND 

CONDUCTOR INCLUDES 13 
54.84 BIT BONDING DRILL 3 / 8  COBALT 

WITH TIN COATING, SPECIAL 

WITH 3 / 8  DIAMETER MOUNTING 

1518.00 CABLE UG COMPOSITE 19 

44.80 ARM EXTENSION 10-1/2 ALUM 

39.84 BOND HEAD OF RAIL TRACK 
CONNECTOR 3/16 X 6-1/2 

273.00 CABLE POWER UG 3 COND NO 6 
AWG, SHOW LENGTH ON EACH 

32.26 NSULATION 0502 SWITCH ROD CSX 
DWG SS050 FOR MAINTENANCE OF 

41.80 INSULATION 0501 0 8 GAGE 
PLATE 3 HOLE CSX DWG SS050 

170.68 BRACKET ASSY GATE ARM 
CONVERSION INCLS BRKT MTG 

1246.55 GATE GARD NORMAL MOVEMENT 
COMPLETE WITH SHEAR PIN AND 

73.44 BRACKET SIGN 4 OR 5 MAST 
W/1/2 U-BOLT FOR ALL SIGNS 

6729.98 SIGNAL 02216-L GCWD GATE ASSY 
DWG SS222 INCLS 18 FBRGL ARM 

DWG 55222 INCLS ADJ 19 TO 28 
280.00 WIRE UG TRACK TWISTED PAIR 

NO. 6 AWG SOLID CONDUCTOR 
5040.00 BATTERY SAFT SPL165,165 AH 

POCKET PLATE NICKEL CADMIUM 

5585.54 SIGNAL 0221-L GCWD GATE ASSY 

53.76 TRAY BATTERY FIBER CO 

78.40 TRAY BATTERY FIBER CO 

39.75 BOND STRAND 3/16 DIA 7 
STRANDS OF 19 STR EACH 6 WITH 

20.16 CLIP TRACK WIRE RETAINER 
UNIVERSAL RAIL BASE WRAP 

ALUMINUM TYPICAL BOM FOR USE 
16.64 PACKAGE SAFETY & SECURMENT 

WITH 1 EA CAUTION TAG 1 EA 
1080.30 LAYOUT METER SERVICE WITH 3 0  

POLE CSX DWG SS351 SH 2 ITEMS 

82687-1-P 12" WIDTH 2 4  LONG 

82687-3-P 1 2  WIDTH 3 8  

825.09 PACKAGE FOREMANS CARE FOR 

228.78 MODULE SAFETRAN GATE TIP 
SENSOR (A80281-2) USE WITH 
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PAGE 13 

Field Material List for CSX Project: lL2006003 (Effective: 03/16/2006) 
Install FLS&G controlled by CWT. Crossbucks existing. 

Hume, IL - BD 218.73 

Cataloa Num Cond Unit Price Qtv Cost Description 
020-2503092 1 20.33 2 40.66 KIT GATE TIP SENSOR RETAINING 

BRACKET INSTALLATION KIT, 
020-2503094 

020-3901 895 

020-393001 0 

020-4200340 

020-4200900 

020-9999991 

280-8030140 

360-00061 00 

360-0800145 

30.69 

84.00 

3.70 

1.04 

0.24 

100.00 

56.01 

33.78 

4.18 

2 

2 

2 

30 

6 

1 

6 

1 

1 

61.38 KIT MINI TRACKSIDE SENSOR 
BRACKET KIT SSC 074035-8X FOR 

168.00 TIP FLEX HWY CROSSING GATE 24 
IN LONG RED &WHITE STRIPES 

7.40 KIT GATE ARM WARNING STICKER 
KIT INCLUDES 1-EA 5 x 3  

31.20 LINK TEST ASSEMBLY 1" CENTERS 
COMPLETE WITH INSULATED 

1.44 CONNECTOR SHEATHING AMP 
329860 FOR NO. 14 WIRE 

100.00 BLOCKING AND BRACING FOR 
PROJECTS BURCO DlST 

336.06 WELD FIELD KIT PREMIUM 
115-1 19LB RE WITH SINGLE USE 

33.78 STOOL STEP WOOD 14"X 2 0  
SIGNAL MAINTAINERS CSXT 

4.18 BROOM WAREHOUSE CORN HVY DUTY 
ID300 

Total Cost: $ 26,804.53 
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Consumables List for CSX Project: lL2006003 (Effective: 03/16/2006) 
Install FLS&G controlled by CWT. Crossbucks existing. 

Hume, IL - ED 218.73 

Cataloq Nurn Cond Unit Price Qtv Cost Description 
NIA 50.00 80 4000.00 FILL MATERIAL, 1 CUBIC YARD 
NIA 
020-001 7605 

020-001 7607 

020-001 7625 

020-001 7630 

020-001 7635 

020-002861 0 

020-1 71 0045 

020-2060072 

020-2060074 

020-3261970 

020-4200880 

020-4200892 

020-4251 190 

020-4251290 

020-4251 295 

020-9999992 

450-001921 2 

800.00 
1 0.22 

1 0.54 

1 0.35 

1 0.1 1 

1 0.80 

1 0.50 

1 2.62 

1 666.40 

1 476.00 

1 9.41 

1 0.53 

1 0.44 

1 0.45 

1 0.56 

1 0.60 

1 50.00 

1 0.20 

1 
350 

500 

150 

200 

130 

100 

200 

2 

2 

2 

2 

27 

120 

30 

6 

1 

100 

800.00 WALKWAY ROCK, 10 CUBIC YARDS 
77.00 WIRE CASE 10 AWG FLEX CSX 

SPEC SS796 OKONITE 
270.00 WIRE CASE TW PR NO 10 AWG 

FLEX CSX SPEC SS796 TWIST 2 
52.50 WIRE CASE TW PR NO 14 AWG 

FLEX CSX SPEC SS796 TWIST 2 
22.00 WIRE CASE NO 16 AWG FLEX CSX 

SPEC SS796 FURN 1000 FT SPOOL 

COPPER STRANDED SINGLE 
104.00 WIRE SIGNAL DEL 018 NO 6 

50.00 TERMINAL RING AMP 35628 
YELLOW PLASTCBOND HVY DUTY 

524.00 CONDUIT SDR 13.5 4" 
POLYETHYLENE TRENCHLESS 

ASSEMBLY 7' X 10 COMPLETE 
952.00 EXTENSION 10 X 3' USE WITH 

XING GATE AND SIGNAL MAST 

1332.80 FOUNDATION HELICAL SCREW-IN 

18.82 DECAL ASSY 2 BLACK PRESSURE 
SENSITIVE VINYL PRE-MASKED 

CENTERS AAR 14.1.15-4 NICKEL 

AAR 14.1.15-3 NICKEL PLATED 

PLASTI-BOND WIRE SIZE 10-12 

1.06 CONNECTOR TERMINAL 2-3/8 

11.88 CONNECTOR TERMINAL 1" CENTERS 

54.00 TERMINAL RING AMP 35627 BLACK 

16.80 TERMINAL WIRE AMP 322051 BLUE 
WIRE SIZE NO 6 AWG 1/4 STUD 

3.60 TERMINAL WIRE AMP 322007 BLUE 
WIRE SIZE NO 6 AWG 318 STUD 

50.00 HOUSE, SIGNAL HANDLING 
CHARGE. BURCO DISTRIBUTION 

20.00 SCREW 10 X 1" SHT METAL PAN 
HD TYPE A COARSE THREAD 

Total Cost: .$ 8,360.46 
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Exhibit (C) 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT 

Date 8, do06 Agreement 1177 
I "  

The &m@. L?L?&?g d %-&- 
(Board or Council of Village) 

meeting on *W 6 &vd , Resolved to authorize X&&, a&A*& 
(Date) (Name, Office) 

to act as its designated agent in the processing of this Stipulated agreement and 

thatthe Z ? ? u  C d  & H 7 d  is not financially able to 

bear a portion of the cost for the proposed improvements as may be assigned to it 

according to Section 5 of this Agreement. 

fhage)  



ILLINOIS COMMERCE COMMISSION 
TRANSPORTATION DIVISION I RAIL SAFETY SECTION 

Reporting Party: CSXT 
DockeUOrder #; Date: 

Ordered Completion Date: 
 status Reports Due: 

, Completion Report Due': 

-Street, (inhear) City, County: 
AARIDOT#, RR Mitepost: 154 49iT, 218.73-C 

600E, in Hume. Edgar County 
Railroad Company: CSXT 

PROJECT STATUS REPORT 

Name: Hal Gibson 
Title: Principle Engineer 
Representing: CSX Transportation, Inc. 
Street Address: 
City, State, Zip: 
Office Phone: 
Office Fax: 
Cellular Phone: 
E-Mail Address: 

Instatlation of new automatic flashing light signals and gates (AFLSIGates) controlled by 
constant warning time circuitry. 
Reconstruct crossing surface. 

STATUS OF WORK (use additional blank sheet, if necessary) 

STIPULATED AGREEMENT NO. 1177 Paon 1 
- 0 -  

EXHIBIT D 



. . . . .  . , . . . . .  . . . . . .  . . . . ~ . . ~ . .  ,. .......................................... .,,, , ~ .  . . . . . . 

Federal Railroad Administration 
Office of Safety 
11 20 Vermont Avenue, NW 
Washington, DC 20590 

Mail directed to the Rail Safety Section or the Director of Processing and 
Information, Transportation Bureau of the Commission should be addressed to: 

Illinois Commerce Commission 
527 East Capitol Avenue 
Springfield, IL 62701 

If you have questions contact: 

Henry Humphries, Railroad Safety Specialist 

Email: hhumohri@icc.illinois.aov 
Phone: 2171785-8423 

A Form 3 Petition can be obtained from the Illinois Commerce Commission by calling 
21 7/782-7660 or on the web at: 

Chief of Data Services 
Illinois Department of Transportation 
2300 S. Dirksen Parkway, Room 318 
Springfield, IL 62764 

htta//www.icc.state.il.us/h~/librarv.asox? kev=Railroad%20Safety 
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